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POWER PURCHASE AGREEMENT 
 

BETWEEN 
 

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED / 
NORTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED 
(insert as applicable depending on the interconnection substation for the 

project) 
 

AND 
 

M/s. ________________ 
 

NCE SOLAR PPA No.______________ 
 

 This Power Purchase Agreement (“Agreement”) entered into on  this __ day of 

____ 20__ between Southern Power Distribution Company of Telangana Limited / 

Northern Power Distribution Company Of Telangana Limited – Insert name as 

applicable (DISCOM), incorporated by the Government of Telangana in accordance 

with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30 of 1998), under the 

provisions of the Companies Act, 1956, having its office at 6-1-50, Mint compound, 

Hyderabad – 500063, Telangana, India, hereinafter referred to as the “DISCOM” 

(which expression shall, unless repugnant to the context or meaning thereof, include 

its successors and assignees) as the first party, and M/s 

________________________, having registered office at _______________, India, 
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hereinafter referred to as the “Solar Power Developer” (which expression shall, unless 

repugnant to the context or meaning thereof, include its successors and assignees) 

as the second party;  

 
2. WHEREAS, the Government of Telangana vide letter dated 18-03-2015  has 

directed the CMD of Transmission Corporation of Telangnana Ltd (TSTRANSCO) and 

the Chairman of Telangana State Power Coordination Committee (TSPCC) to initiate 

the process of floating tender on behalf of Telangana State Electricity Distribution 

Companies (TS DISCOMs) for purchase of 2000 MW solar power.  Further, the CMD, 

TSTRANSCO and the Chairman, TSPCC vide letter dated 31-03-2015 has instructed 

the TSSPDCL to initiate the process of floating tenders on behalf of TSDISCOMs for 

purchase of 2000 MW solar power. Accordingly, the authorized representative 

(TSSPDCL) on behalf of TSDISCOMs has floated the tender for procurement of 2000 

MW solar power through e-procurement platform as per the directions of Energy 

Department, Govt. of Telangana State (GoTS). 

 
3. WHEREAS, the Solar Power Developer has been selected as the successful 

bidder through an open competitive bidding process conducted by the authorised 

representative of the DISCOMs and is setting up the Solar Power Project of ______ 

MW capacity at ____________Village, _____________ District, Telangana 

(hereinafter called the Project) with a proposal of _________ MW for Sale to DISCOM 

as detailed in Schedule 1 attached herewith and the Letter of Intents (LoIs) issued by 

DISCOM is enclosed as Schedule – 3. 

 
4. WHEREAS, TSDISCOM has no obligation to recommend to any department for the 

grant of permission or sanction for the solar power project. The solar power developer 

shall on its own obtain permission or sanction from the Govt. authorities, if any required 

for establishing the project.  

 
5. Whereas the solar power developer desires to sell the entire solar energy from the 

contracted capacity to the DISCOM in accordance with the announcement by the 

Govt. of Telangana vide Letter No. 238 / Budget / 2015 -1 dated 18-03-2015. 

 
6. WHEREAS, the solar power developer shall achieve the Commercial Operation 

Date (COD) within 12 months / 15 months (insert as applicable based on RFS 
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provisions regarding SCOD) from the date of signing of this Agreement and in default 

thereof, the solar power developer’s Performance Bank Guarantee shall be liable for 

forfeiture and the agreement shall be liable for termination as per the provisions of this 

agreement. 

 
The PPA shall continue to be in force for a period of 25 years from the Date of 

Commercial Operation (COD).  

 
7. WHEREAS, it has been agreed that the Project shall be designed, engineered and 

constructed and operated by or on behalf of the solar power developer or its 

successors with reasonable diligence subject to all applicable Indian laws, rules, 

regulations and orders having the force of law from time to time;  

 
8. WHEREAS, the Project proposed at _______ Village, _____ District shall be 

connected to 400/220 KV or 220/132 KV or 132/33 KV or 33/11 KV _________ grid 

substation for easy power evacuation within the time frame stipulated in this 

Agreement. The injection of power from the Project to the grid is to be limited to the 

contracted capacity.  

 
9. The terms and conditions of this Agreement are subject to the provisions of the 

Electricity Act / Rules and also subject to the relevant Regulations, if any, issued by 

the Telangana State Electricity Regulatory Commission (TSERC) from time to time.  

 
10. The solar power developer shall deploy only commercially established 

technologies for generation of solar power.  

 
11. The solar power developer shall not be eligible for obtaining renewable energy 

certificates (RECs), as per prevailing Regulations issued by CERC and TSERC, for 

energy generated from this Project and supplied to DISCOM under this Agreement. 

However the solar power developer shall be eligible for the various incentives 

applicable as per the integrated solar policy 2015, as when notified by the GoTS.  

 
12. NOW THEREFORE, in consideration of the foregoing premises and their mutual 

covenants herein, and for other valuable consideration, the receipt and sufficiency of 

which are acknowledged, the parties hereto, intending to be legally bound hereby 

agree as follows:  
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ARTICLE 1 
 

DEFINITIONS 
 

1.1 Unless the context otherwise expressed in this Agreement, the following terms 

shall have the meanings set forth herein below. Defined terms of singular number shall 

include the plural and vice-versa.  

 
1.2 “Act” means the Electricity Act, 2003 and includes any modifications, 

amendments and substitution from time to time;  

 
1.3 “Agreement” means this Power Purchase Agreement (PPA), including the 

articles, schedules, amendments, modifications and supplements made in writing by 

the parties from time to time.  

 
1.4 “Appropriate Commission” means TSERC or CERC under the Electricity Act, 

2003 as the case may be.  

 
1.5 “Authorised Representative” means Southern Power Distribution Company of 

Telangana Ltd (TSSPDCL) authorized by the Telangana State DISCOMs (TS 

DISCOMs) to carryout the bidding process for selection of the successful bidder(s) on 

their behalf. 

 
1.6 “Bidder” shall mean bidding individual / bidding firm / bidding company / bidding 

consortium that has submitted its response in accordance with the provisions of this 

RFS. Bidding Individual / Bidding Firm / Bidding Company have been defined in in the 

RFS.    

 
1.7 “Bidding Consortium” or “Consortium” refers to an association of persons / 

firms / Companies or a combination of the three that have collectively responded and 

submitted the Bid in response to and in accordance with the provisions of the RFS. 

 
1.8 “Billing Date” means the fifth (5th) Working day after the Meter Reading Date.  

 
1.9 “Billing Month” means the period commencing from 25th of the calendar month 

and ending on the 24th of the next calendar month.  
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1.10 “Capacity Utilization factor” (“CUF”) means the ratio of total kWh (units) of 

power generated by solar plant in a tariff year and contracted capacity in kW multiplied 

with number of hours in the same tariff year.  

 
1.11 “CERC” means the Central Electricity Regulatory Commission formed under 

Section 76 of the Electricity Act, 2003.  

 
1.12 “Change in Law” means any change or amendment to the provisions of 

electricity law in force, regulations, directions, notifications issued by the competent 

authorities and Government of Indian (GoI), Government of Telangana State (GoTS) 

including the erstwhile Government of Andhra Pradesh (GoAP) from time to time.  

 
1.13 “Commercial Operation Date”/ “Date of Commercial Operation” (“COD”) 

means the date on which the project is declared by the solar power developer to be 

operational (which means project is able to inject contracted capacity to grid), provided 

that the solar power developer shall not declare a generating unit to be operational 

until such generating unit has complied with the conditions of the Clause 3.8 of this 

Agreement.  

 
1.14 “Conciliation Period” means the period of sixty (60) days or such other longer 

period as the parties may agree, commencing from the date of issuance of a Solar 

Power Developer Preliminary Default Notice or DISCOM Preliminary Default Notice 

as provided in Article 10 of this Agreement, for conciliation between the parties to 

mitigate the consequence of the relevant event having regard to all the circumstances;  

 
1.15 "Contracted Capacity" means ________ MW contracted with DISCOM for 

supply by the solar power developer to the DISCOM at the Interconnection Point from 

the Project and same shall not be more than the Installed Capacity. Contracted 

Capacity shall be in MW measured in Alternate Current (AC) terms and shall not 

change during the tenure of this Agreement.  

 
1.16 Controlling Shareholding” means not less than 51% of the voting rights and 

paid up share capital including fully and mandatorily convertible preference shares or 

debentures, as the case may be, in the project Company established as per provisions 

of the Companies Act, 2013; 
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1.17 “Delivered Energy” means with respect to any Billing Month, the kilo watt hours 

(kWh) of electrical energy generated by the Project and delivered to the DISCOM at 

the Interconnection Point, as measured by the energy meters at the Interconnection 

Point during that Billing Month at the designated substation of TSTRANSCO or the 

DISCOM.  

Explanation 1: For removal of doubts, the Delivered Energy, excludes all 

energy consumed in the Project, by the main plant and equipment, lighting and 

other loads of the Project from the energy generated and as recorded by the 

energy meter at Interconnection Point.  

Explanation 2: The Delivered Energy in a Billing Month shall be limited to the 

energy calculated based on the Contracted Capacity in KW multiplied with 

number of hours and fraction thereof, the Project is in operation during that 

Billing Month.  

Explanation 3: The Delivered Energy shall be purchased by the DISCOM at a 

tariff for that year stipulated in Article 2.2 of this Agreement upto 25% CUF. The 

Delivered Energy beyond the 25% CUF may be purchased from the solar power 

developer (SPD) by the DISCOM at 50% of the tariff for that Tariff Year as per 

the Article 2.2 of the Agreement.  

 
1.18 “Delivery Point” means the Interconnection Point at which the solar power 

developer delivers power to the TSTRANSCO or DISCOM. 

 
1.19 “Due Date of Payment” means the date on which the amount payable by the 

DISCOM to the solar power developer hereunder for Delivered Energy, if any, supplied 

during a billing month becomes due for payment, which date shall be thirty (30) days 

from the meter reading date provided the bill is received by DISCOM within 5 working 

days from meter reading date, and in the case of any supplemental or other bill or 

claim, if any, the due date of payment shall be thirty (30) days from the date of the 

presentation of such bill or claim to the designated officer of the DISCOM. If the last 

date of payment falls on a statutory holiday, the next working day shall be considered 

as last date.  

 
1.20 “Effective Date” means the date of execution of this Power Purchase Agreement 

(PPA) by both the parties; 
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1.21 “Financial Year” means with respect to the initial Financial Year, the period 

beginning on the Commercial Operation Date and ending at 12.00 midnight on the 

following March 31. Each successive Financial Year shall begin on April 1 and end on 

the following March 31, except that the final Financial Year shall end on the date of 

expiry of the term or on termination of this Agreement as per the provisions of Clauses 

9.2, 10.4.4 and 10.5 whichever is earlier.  

 
1.22 “Financing Agreement” means the agreement pursuant to which the solar 

power developer has sought financing for the Project including the loan agreements, 

security documents, notes, indentures, security agreements, letters of credit and other 

documents, as may be amended, modified, or replaced from time to time, but without 

anyway liability of TSTRANSCO or DISCOM;  

 
1.23 “Financial Bid” means the information provided by the SPD as per the Format 

6.10 of RFS and shall be inserted as Schedule 5 to this PPA. 

 
1.24 “Financial Closure” means arrangement of necessary funds by the Solar Power 

Developer either by way of commitment of funds by the SPD from its internal resources 

and / or tie up of funds through a bank / financial institution by way of sanction of a 

loan;  

 
1.25 “Grid Code” means the Indian Electricity Grid Code issued by CERC and 

amended or modified from time to time and the TS Grid Code issued by TSERC as 

modified and amended from time to time. In case of any conflict between the Indian 

Electricity Grid Code and TS Grid Code, the provisions of TS Grid Code shall prevail.  

 
1.26 “Installed Capacity” means the sum total of name plate capacity of all the Units 

of the Project.  

 
1.27 “Interconnection Facilities” means all the equipment and facilities, including, 

but not limited to, all metering facilities, switchgear, substation facilities, transmission 

lines and related infrastructure, to be installed at the Voltage of Delivery at the Solar 

Power Developer's expense from time to time throughout the Term of the Agreement, 

necessary to enable the DISCOM to economically, reliably and safely receive 

Delivered Energy from the Project in accordance with the terms of this Agreement. 

The Solar Power Developer has to bear the entire expenditure of Interconnection 
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Facilities for power evacuation as per the approved estimate by the personnel of 

DISCOM.  

 
1.28 “Inter-connection Point / Injection Point” means the point at 220 kV bus of 

400/220 kV substation, 220 kV bus or 132 kV bus of 220/132 kV substation, 132 kV 

bus or 33 kV bus of 132/33kV substation or 33 kV bus of 33/11 kV substation where 

the power from the solar power Project is injected into the state transmission or 

distribution system.  

 
Metering shall be done at this interconnection point where the power is injected into 

the state transmission or distribution system, i.e. the Delivery Point. For 

interconnection with grid and metering, the SPDs shall abide by the Appropriate 

Commission Regulations, Grid Code and Central Electricity Authority (Installation and 

Operation of Meters) Regulations, 2006 as amended and revised from time to time 

 
1.29 “Interconnection Substation” means the Interconnection substation agreed in 

the allocation process between the successful bidder and the DISCOM for connecting 

the solar power project to the state transmission or distribution system, pursuant to the 

evaluation process specified in the RFS. 

 
1.30 “Injection voltage or voltage of delivery” means the voltage at which the SPD 

injects the power at the Interconnection point. 

 
1.31 “Lead Member of the Bidding Consortium” or “Lead Member” means only 

one Lead Member, having the controlling shareholding of not less than 51% in the 

Bidding Consortium and cannot be changed till the end of one (1) year from the 

Commercial Operation Date (COD) of the Project. 

 
1.32 “Lenders” shall mean the financial institutions, banks except co-operative banks, 

multilateral lending agencies, public trusts, funds (which are registered under SEBI) 

and agents of trustees of debenture holders, including their successors and assignees, 

who have agreed to guarantee or provide finance to the developer under any of the 

financing agreements, for meeting all or any part of the total project cost and who hold 

parri passu charge on the assets, rights, title and interests of the developer. 
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1.33 “Lenders’ Representative” shall mean the person duly authorised by the 

lenders to act for and on behalf of the lenders with regard to matters arising out of or 

in relation to this agreement and includes its successors, assignees and substitutes. 

          
1.34 “Metering Code” means the Central Electricity Authority (“CEA”) (Installation and 

Operation of Meters) Regulations, 2006, as amended from time to time.  

 
1.35 “Meter Reading Date” means the 25th (twenty fifth) day of each calendar month, 

at 12:00 hours, at the Interconnection Point.  

 
1.36 “Metering Point” means the points where the metering shall be provided for 

Project and shall be as follows:  

(a). Main meter and check meter shall be provided at the Interconnection Point 

for the purposes of recording of Delivered Energy of the Project; and a standby 

meter shall be provided as per CEA norms in Metering Code.  

(b). Metering point shall have three separate sets of 0.2s class accuracy 

Available Based Tariff (ABT) meters as specified in Clause 4.1. The main 

meter, check meter and standby meter installed by the solar power developer 

shall be sealed by the DISCOM which shall have the facilities to record export 

and import of electricity to / from the grid.  

 
1.37 “Performance Bank Guarantee (PBG)” means any Bank Guarantee (PBG) 

furnished by the solar power developer to the DISCOM as per the terms of the RFS 

and as per the format specified in Schedule 4 of this Agreement, to assure timely and 

satisfactory completion of the Project by the SPD. 

 
1.38 “Project” means the solar power generation facility of Installed Capacity of 

_______ MW, located at ________ Village, ______ district, Telangana State; which 

includes all units and auxiliaries such as water supply, treatment or storage facilities; 

bay/s for transmission system in the switchyard, and all the other assets, buildings / 

structures, equipments, plant and machinery, facilities and related assets required for 

the efficient and economic operation of the power generation facility; whether 

completed or at any stage of development and construction or intended to be 

developed and constructed for the purpose of supply of power as per this Agreement;  
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After the expiry of the PPA, facilities and infrastructure including all equipment 

installation at the bay extension developed by SPD for interconnection at the 

interconnection point of the interconnection substation have to be handed over to the 

licensee concerned at a depreciated value as approved by the commission in case the 

agreement is not extended or the project is shut, however the lines from the project to 

the interconnection point can be retained by SPD.      

 
1.39 “Project Company” means the Company incorporated by the successful bidder 

as per Indian Laws for the implementation of Project selected on the basis of RFS. 

 
1.40 “Prudent Utility Practices” means those practices, methods, techniques and 

standards, that are generally accepted for use in electric utility industries taking into 

account conditions in India, and commonly used in prudent electric utility engineering 

and operations to design, engineer, construct, test, operate and maintain equipment 

lawfully, safely, efficiently and economically as applicable to power stations of the size, 

service and type of the Project, and that generally conform to the manufacturers' 

operation and maintenance guidelines.  

 
1.41 “Quoted Tariff” means charges for each year of supply of power as per the 

terms of the Agreement, quoted by the SPD as a part of the Financial Bid submitted 

on ……………. [Insert date of submission of Financial Bid] in response to the RFS 

TSSPDCL / 01 / LTSPP / 2015 issued by TSSPDCL on 01/04/2015. 

 
1.42 “RFS” means the bidding document issued by the Authorised Representative of 

DISCOMs including all attachments vide RFS No. TSSPDCL / 01 / LTSPP / 2015 

issued by TSSPDCL on 01/04/2015 for ‘Selection of Grid Connected Solar Photo 

Voltaic Projects’ in the state of Telangana and includes any modifications, 

amendments, alterations or clarifications thereto;  

 
1.43 “Scheduled Commercial Operation Date (SCOD) or Scheduled date of 

Commercial Operations” means the date whereupon the SPD is required to start 

injecting power from the power project to the Delivery Point i.e. and shall mean twelve 

(12) months from the Effective Date for projects connecting at 33/11 KV substation 

and shall mean fifteen (15) months from the Effective Date for projects connecting at 

132 KV / 33KV or 220 KV / 132 KV or 400 KV / 220 KV substation; 
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1.44 ”Selectee” means a developer, proposed by the lender pursuant to the terms of 

this PPA and approved by the DISCOM for substituting the solar power developer for 

the residual period of the PPA, provided such selectee shall meet the eligibility.      

 
1.45 “SERC” means the Telangana State Electricity Regulatory Commission of the 

state constituted under Section-82 of the Electricity Act, 2003 or its successors, and 

includes a Joint Commission constituted under sub-section (1) of Section 83 of the 

Electricity Act 2003; 

 
1.46 “SLDC” means the State Load Dispatch Center as notified by the Telangana 

State Government under the provisions of the Electricity Act, 2003.  

 
1.47 “Solar Power” means power generated from the Solar PV project.  

 
1.48 intentionally left blank  

 
1.49 “Solar Photovoltaic Project” or “Solar PV Project” means the solar 

photovoltaic power project that uses sunlight for conversion into electricity and that is 

being set up by the solar power developer to provide solar power to DISCOM as per 

the terms and conditions of this Agreement.  

 
1.50 “System Emergency” means a condition affecting the electrical system including 

grid of TSTRANSCO or DISCOM which threatens the safety and reliable operation of 

such system or which is likely to result in the disruption of safety, adequacy and 

continuity of electric supply of the TSTRANSCO or DISCOM, or which endangers the 

life or property, or such condition is affected or aggravated by the continued delivery 

of Delivered Energy from the Project.  

 
1.51 “Solar Power Developer” or SPD” means the Bidder who has been selected 

based on the RFS and includes its successor in interest.  

 
1.52 Successful Bidder shall mean the bidder selected for implementing the project 

pursuant to the evaluation and allocation process as provided in the RFS.   

 
1.53 “Tariff” shall have the same meaning as ascribed in Clause 2.2 of this 

Agreement.  
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1.54 “Tariff Year” means each period of 12 months commencing from the 

Commercial Operations Date of the Project. The last Tariff Year of this Agreement 

shall end on the date of expiry of this Agreement. 

 
1.55 “Term of the Agreement” shall have the same meaning as provided for in Article 

7 of this Agreement.  

 
1.56 “TSTRANSCO” means Transmission Corporation of Telangana Limited, 

incorporated under the Companies Act, 2013.  

 
1.57 “Unit” when used in relation to the solar generating equipment, means the set 

of solar panels multiplied by their name plate capacity in MW in the case of Solar PV 

Project and connected equipment along with related auxiliary equipment and facilities 

form part of the Project.  Further, in relation to electrical energy, the “unit” means a 

Kilo Watt Hour (kWh).  

 
1.58 All other words and expressions used herein and not defined herein but defined 

in A P Electricity Reform Act, 1998 and the Electricity Act, 2003 and rules and 

Regulations made there under shall have the meanings respectively assigned to them 

in the said laws, as amended from time to time.  
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ARTICLE 2 
 

PURCHASE OF DELIVERED ENERGY AND TARIFF 
 
2.1 Entire Delivered Energy, as mentioned in Schedule 1, at the Interconnection Point 

for sale to the DISCOM shall be purchased at the Tariff as provided in Clause 2.2 

limited to the contracted capacity of the Project after the Date of Commercial 

Operation. Title to the Delivered Energy purchased shall pass from the Solar Power 

Developer to the DISCOM at the Interconnection Point.  

 
Provided the units of energy generated by the SPD prior to the COD of the Project 

shall be purchased by the DISCOM at quoted tariff as provided in clause 2.2. 

 
2.2 The DISCOM shall pay Tariff to the Solar Power Developer as per the tariff quoted 

by the Solar Power Developer in the bid.  

 
Provided, further that the SPD or the licensee may seek correction / adjustment of the 

tariffs upon completion 10 years of the project subject to approval of Commission to 

bring the tariff in line with the realities of that day.  

 
2.3 The tariff payable by the DISCOM shall be inclusive of all taxes, duties and levies 

or any other statutory liability, as applicable from time to time.   

 
2.4 The solar power developer, at any time during the validity of this Agreement, shall 

not add any extra solar modules or equipment that shall alter the contracted capacity.  

 
2.5 For Delivered Energy corresponding to less than or equal to 25% CUF, the 

applicable tariff shall be as per Article 2.2 of this Agreement. For Delivered Energy 

beyond 25% CUF, the applicable tariff shall be equal to the 50% of the Quoted Tariff 

specified for that Tariff Year. The calculation of CUF shall be done on an yearly basis 

i.e., over the Tariff Year. 

 
2.6 The Solar Power Developer is entitled to draw the power from the DISCOM for its 

auxiliary consumption, subject to limit ais specified in Schedule-1. The energy supplied 

by the DISCOM to the solar power developer through a bilateral arrangement, to 

maintain the auxiliaries of the power plant in situations of non-generation of power, in 

any billing month shall be adjusted from the delivered energy, as indicated below:  
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Net Energy = Delivered energy by the developer at interconnection point - 

Energy drawl from DISCOM for auxiliaries.  

 
Provided that where there is NO Delivered Energy by the SPD at the Interconnection 

Point in any month, then Energy drawl from the DISCOM shall be billed at the 

applicable tariff of HT-1 category consumers as notified by the TSERC for the relevant 

financial year. 

 
Provided further that during the plant shut down or non-generation periods, the project 

shall draw the energy from the DISCOM only for the essential loads not exceeding the 

auxiliary consumption. Auxiliary consumption allowed for the purpose of the PPA is as 

specified in Schedule 1 of this Agreement.    
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ARTICLE 3 
 

INTERCONNECTION FACILITIES, SYNCHRONIZATION, COMMISSIONING AND 
COMMERCIAL OPERATIONS 

 
3.1 Upon receipt of a requisition from the solar power developer, TSTRANSCO or 

DISCOM shall prepare an estimate of cost for arranging the Interconnection Facilities 

for power evacuation at the Voltage of Delivery. The solar power developer has to bear 

the entire cost of the Interconnection Facilities as per the approved estimate made by 

TSTRANSCO or DISCOM.  

 
Provided that the TSTRANSCO or DISCOM may allow the solar power developer to 

execute the Interconnection Facilities for power evacuation as per the approved 

estimate at its discretion duly collecting the supervision charges as per the procedure 

in vogue.  

 
In case the project connects to a 33 / 11 kV interconnection substation where available 

capacity is subject to bay extension and bay extension is not feasible, then the bidder 

shall procure land and undertake bay extension at its own cost.  

 
Further in case the project connects to EHT interconnection substations of 132/33, 

220/132 KV and 400/220 KV, the SPD shall invariably pay land cost for bays whether 

existing or to be constructed, to TSTRANSCO.     

 
3.2 The Solar Power Developer shall own, operate and maintain Interconnection 

Facilities from Project to grid sub-station from time to time and shall bear the necessary 

expenditure. The maintenance work of the connected bay together with equipment at 

the interconnection substation has to be done in coordination with the TSTRANSCO 

and DISCOM personnel. Where TSTRANSCO or DISCOM carries out the 

maintenance work, the solar power developer shall pay the expenses to TSTRANSCO 

or DISCOM as applicable. The SPD have to be handed over to the licensee 

concerned, the facilities provided at interconnection point at a depreciated value as 

approved by the Commission in case the agreement is not extended or the project is 

shut, 
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3.3 Any modifications or procedures or changes in arranging the Interconnection 

Facilities for power evacuations shall rest with TSTRANSCO or DISCOM as the case 

may be.  

 
3.4 The solar power developer shall be responsible to operate the Project as per this 

Agreement and to provide appropriate facility or instrumentation or metering 

arrangement as per Clause 4.1.  

 
3.5 The solar power developer shall use components or equipment for the SPV 

complying with approved or minimum technical standards as per the International 

Electro-technical Commission (“IEC”) or Bureau of Indian Standards (“BIS”) or 

technical standards that are prescribed by the Ministry of New and Renewable Energy 

(“MNRE”) as amended from time to time at the cost of the solar power developer.  

 
3.6 Intentionally left blank 

      Intentionally left blank 

Acceptance or Performance Test  

Prior to synchronization of the Project as per Clause 3.8, the Solar Power Developer 

shall be required to get the Project certified in accordance with the Acceptance or 

Performance test laid down by CEA or TSERC or TSTRANSCO.  Such test shall be 

conducted and certified either by TSTRANSCO or DISCOM or any agency identified 

by TSTRANSCO or DISCOM.  

 
3.7 Verification by TSTRANSCO / DISCOM  

3.7.1 The solar power developer shall allow entry to the site of the Project free of all 

encumbrances at all times during the term of the agreement to the personnel of 

TSTRANSCO or DISCOM for inspection and verification of the works being carried 

out by the solar power developer at the site of the Project.  

 
3.7.2 The TSTRANSCO or DISCOM or its representative may verify the construction 

works or operation of the Project being carried out by the solar power developer and 

if it is found that the construction works or operation of the Project is not as per the 

Prudent Utility Practices, it may seek clarifications from the Solar Power Developer or 

require the works to be stopped or to comply with their instructions.  
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3.8 Synchronization, Commissioning and Commercial Operation  

3.8.1 The solar power developer shall give a notice in writing to the SLDC and 

DISCOM, at least (15) days before the date on which it intends to synchronize the 

Project to the grid system.  

 
3.8.2 The Project may be synchronized by the solar power developer to the grid 

system when it complies with all the connectivity conditions specified in the Grid Code 

in force.  

 
3.8.3 The synchronization equipment shall be installed by the solar power developer 

at its generation facility of the project at its own cost. The solar power developer shall 

synchronize its system with the grid system only after the approval of synchronization 

scheme under the supervision of the concerned authorities of the grid system.    

 

3.8.4 The solar power developer shall immediately after synchronization / tripping of 

generator, inform the sub-station of the grid system to which the Project is electrically 

connected in accordance with the Grid Code in force. 

 

3.8.5 The solar power developer shall commission the Project within timelines 

specified in this agreement i.e. twelve (12) months from the effective date for projects 

connected at 33 kV level and fifteen or (15) Months from the effective date for projects 

connected at 132 kV or 220 kV, and any delay in commissioning of the project shall 

be subject to the penalties as stipulated in Clause 10.5 of this Agreement. After 

commissioning of the project, the SPD shall invariably register the project with SLDC. 

 

3.8.6 The solar power developer may undertake the commissioning of the Project in 

phases and provisions of Clauses 3.8.1 to 3.8.4 and clause 3.6 shall apply mutatis - 

mutandis for generating units commissioned in phases.  However, prior to the 

completion of the synchronization of the entire project, the SPD shall obtain 

certification for full contracted capacity from the competent authority duly 

demonstrating the full commissioning of the contracted capacity. 

 

3.8.7 The solar power developer shall ensure the connectivity standards applicable to 
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the solar generating stations as per the Central Electricity Authority (CEA) Regulations 

and its amendments thereto from time to time. 

 
3.8.8 The solar power developer shall be eligible for a one – time early commissioning 

incentive as determined below: 

  

Time period One time incentive applicable for early 
completion  

Commissioning between 30 days and 

59 days before scheduled COD  

INR 2 lakhs per MW of contracted 

capacity  

Commissioning between 60 days and 

89 days before scheduled COD  

INR 3 lakhs per MW of contracted 

capacity  

Commissioning between 90 days of the 

scheduled COD  

INR 5 lakhs per MW of contracted 

capacity  

 

The following conditions shall be applicable for availing early commissioning 

incentives: 

1. The incentive shall be payable only if the SPD has demonstrated 

commissioning of full contracted capacity as per the provisions of this PPA 

2. The incentive shall be a one-time incentive which shall be paid along with 

the bill for the first billing month after the COD of the project. 
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ARTICLE 4 
 

METERING AND PROTECTION 
 

4.1 The solar power developer shall install main meter and check meter of static type 

0.2s class accuracy of ABT Meters at the Interconnection Point. The solar power 

developer shall also install stand-by meter of same accuracy as per the norms 

specified in the Metering Code by CEA or norms of TSERC. The main meter, check 

meter and stand-by meter shall consist of a pair of export and import parameters with 

facility for recording meter readings using meter recording instrument. The solar power 

developer shall be responsible to enable remote monitoring of generation by providing 

AMR modules to the billing meters.  

 
4.2 All the meters required to be installed in pursuant to Clause 4.1 of this Agreement, 

shall be jointly inspected and sealed and shall not be interfered with, tested or checked 

except in the presence of representatives of both parties and as per the Metering 

Code.  

 
4.3 The meter readings of the main meter shall form the basis of billing.  If any of the 

meters required to be installed pursuant to Clause 4.1 of this Agreement are found to 

be registering inaccurately the affected meter shall be replaced immediately.    

 
4.4 The test check of the main meter and check meter shall be conducted half yearly 

for their accuracy in measuring the units. Where the half yearly meter check indicates 

an error in the main meter beyond the limits, but no such error is indicated in the 

corresponding check meter, billing for the month shall be done on the basis of the 

reading of the check meter and the main meter shall be replaced immediately. If main 

meter and check meter indicate an error beyond the limits, billing for the month shall 

form the basis of the readings of the standby meter, and the main meter and the check 

meter shall be replaced immediately.  

 
4.5 During the half yearly test checks, if the main meter, check meter and standby 

meter are found to be incorrect in measuring the units beyond the permissible limits of 

error, all the meters shall be replaced immediately. The correction applied to the 

consumption registered by the main meter to arrive at the correct Delivered Energy for 

billing purposes for the period of one month up to the time of such test check, 
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computation of Delivered Energy for the period thereafter till the next monthly meter 

reading shall be as per the replaced main meter.  

 
4.6 Corrections in billing of Delivered Energy, whenever necessary, shall be applicable 

to the period between the previous monthly meter reading and the reading at date and 

time of the test calibration conducted in the current month and this correction derived 

with reference to the standard meter to the defective meter shall be for the full value 

of the error. For the purpose of determining the correction to be applied to any meter 

registering inaccurately, the meter shall be tested under conditions simulating 100, 50, 

20 and 10 percent load at unity power factor and 0.5 power factor. Of these eight 

values, the error at the load and power factor nearest the average monthly load served 

at the Interconnection Point during the applicable period shall be taken as the error to 

be applied for correction.  

 
4.7 Where the main meter, check meter and standby meter fail to record or any of the 

Potential Transformer (PT) fuse is blown out, then the energy shall be computed on a 

mutually agreeable basis for that period of defect.  

 
4.8 The main meter, check meter and standby meter shall be tested and calibrated 

once in a financial year utilizing a standard meter of 0.02s class accuracy testing meter 

(“Standard Meter”). The Standard Meter shall be calibrated once in every year at the 

approved laboratory by the Government of India or Government of Telangana, as per 

terms and conditions of supply. The testing of meters shall be carried out as per order 

issued from time to time by TSTRANSCO or CEA scrupulously.  

 
4.9 The tests of the main meter, check meter and standby meter shall be conducted 

by the TSTRANSCO or DISCOM in the presence of authorized representatives of both 

the parties and the results and such corrections arrived at shall be binding on both the 

parties.  

 
4.10 On the meter reading date of each month, the meter readings shall be taken and 

an acknowledgement thereof signed by the authorized representatives of both the 

parties.  

 
4.11 Within six (6) months, from the execution of this Agreement, the solar power 

developer and the TSTRANSCO or DISCOM shall mutually agree for technical and 
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performance specifications (including, but not limited to, the metering configuration for 

the Project) concerning the design and operation of the facilities required to be 

installed by the solar power developer so as to operate in parallel with the grid. 

Thereafter, any change in such specifications shall be subject to mutual agreement of 

the parties.  

 
4.12 The Project shall be operated and maintained in accordance with good and 

generally accepted prudent utility standards with respect to synchronizing, Voltage, 

frequency and reactive power control.  

 
4.13 Voltage regulation shall be such as to enable continued paralleling and 

synchronization with the network voltage at the point of interconnection.  

 
4.14 The equipment of the solar power developer shall be designed for fluctuations in 

the frequency within limits of -5% and +3% of the standard frequency of 50 cycles per 

second.  

 
4.15 The solar power developer shall ensure that the power factor of the power 

delivered to the DISCOM is maintained as per the TSERC or CEA norms from time to 

time.  

 
4.16 Any change in rupturing capacity of switch-gear, settings of the relays or any 

other protection system shall be subject to approval of the TSTRANSCO or DISCOM.  

 
4.17 As the Solar Project's plant may carry fault currents that may occur on the grid, 

the solar power developer shall provide adequate switchgear protection against such 

faults. The TSTRANSCO or DISCOM is not responsible for damage, if any, caused to 

the Project’s plant and allied equipment during parallel operation of the plant with the 

grid.  

 
4.18 The solar power developer shall make bonafide effort to operate the Project in 

such a manner so as to avoid fluctuations and disturbances to the TSTRANSCO or 

DISCOM network due to parallel operation with the network.  

 
4.19 The SLDC may instruct the solar power developer to back down generation on 

consideration of grid safety and security or safety of any equipment or personnel is 



Page 22 of 49 
 

endangered and the solar power developer shall comply the same. For this purpose, 

the solar power developer shall provide Data Acquisition System (“DAS”) facility 

compatible with SLDC Supervisory Control and Data Acquisition (“SCADA”) system in 

consultation with SLDC for transfer of online information to SLDC as per TSERC Grid 

Code and IEGC 2010.  

(i). SLDC may direct the solar power developer to curtail its VAR or injection 

incase the security of grid or safety of any equipment or personnel is 

endangered.  

(ii). During the Project start-up, the solar power developer shall ensure that the 

reactive power drawl shall not affect the grid performance.  

 
4.20 The solar power developer shall install necessary current limiting devices such 

as thyristors or any other device. The solar power developer shall provide protection 

system in compliance with the grid code requirement for short circuit level, neutral 

grounding, current unbalance, limiting of harmonics, fault-clearing time etc.  

 
4.21 Harmonics: The generator shall ensure that the harmonics injected into the grid 

shall conform to the grid specifications as specified by TSERC or CERC from time to 

time. In default, the generator is liable to pay the penalty as may be specified from 

time to time through regulation by TSERC or CERC as the case may be.  

  
The project shall comply with the following stipulation issued by Ministry of Power, 

(Central Electricity Authority) vide notification dated 15.10.2013 and as amended form 

time to time.  

 “B1 Requirement of Harmonics, Direct Current (DC) injection and flicker. 

i) Harmonic current injections from a generating station shall not exceed 

the limits specified in Institute of Electrical and Electronics Engineers 

(IEEE) Standard 519. 

ii) The Generating station shall not inject DC current greater than 0.5% of 

the full rated output at the interconnection point. 

iii) The generating station shall not introduce flicker beyond the limits 

specified in IEC 61000. Provided that the standards for flicker will come 

into effect from 1st April 2014. 

iv) Measurement of harmonic content, DC injection and flicker shall be done 

at least once in a year in presence of the parties concerned and the 
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indicative date for the same shall be mentioned in the connection 

agreement.” 

 
In addition to the above, the solar power developers shall have to demonstrate 

that the harmonic content injections at any point of time shall be within specified 

limits.     
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ARTICLE 5 
 

BILLING AND PAYMENT 
 

5.1 For the Delivered Energy, the solar power developer shall furnish a bill to the 

DISCOM calculated at the tariff provided for in Article 2, in such form as may be 

mutually agreed upon between the DISCOM and the solar power developer, for the 

billing month on or before the 5th working day following the Meter Reading Date.  

 
5.2 The DISCOM shall be entitled to get a rebate of 1% of the total amount billed in 

any billing month for payments made before the Due Date of Payment. Any payment 

made beyond the Due Date of Payment, the DISCOM shall pay simple interest at 

prevailing base prime lending rate of State Bank of India and in case this rate is 

increased / reduced, such an increased / reduced rate is applicable from the date of 

such notification.  

 
5.3 Billing and payment The solar power developer shall open a bank account at 

……(the “solar power developer’s designated account”) for all payment s to be made 

by the DISCOMs to the solar power developer, and notify the details of such account 

atleast thirty (30) days before the dispatch of the first monthly bill.  

 
All payments shall be made by either cheques, National Electronic Fund Tranfer 

(NEFT) or Real time Gross settlement (RTGS) payments in to solar power developer’s 

designated account.  

 
5.4 Letter of Credit: Before 30 days prior to the due date of first monthly bill of the 

generating unit, the DISCOM shall cause to put in place an irrevocable revolving Letter 

of Credit issued in favour of the solar power developer by a scheduled bank (the “Letter 

of Credit”) for one month’s billing value. Provided that any increase in the delivered 

energy on account of commissioning of additional capacity after the first month’s billing 

or in subsequent billing months, the DISCOM shall revise the revolving letter of credit 

in favour of the solar power developer covering the latest previous month billing upto 

achieving of COD.   

a. Provided further that the Letter of Credit shall not be invoked for any disputed 

or objected bill amount.  
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b. Provided further that the Letter of Credit can be invoked only when DISCOM 

fails to pay the current month bill amount by the due date.  

 
5.5 Payment for bills raised: The solar developer shall submit bills for the energy 

delivered during the billing period as per the provision of this Agreement and there 

upon the DISCOM shall make payment of for the undisputed amount of the bill by the 

due date of payment.  

 
5.6 Billing disputes: The DISCOM shall pay the bills of solar power developer 

promptly subject to the Clauses 5.1 and 5.2.  

The DISCOM shall notify the solar power developer in respect of any disallowed 

amount on account of any dispute as to all or any portion of the bill. The solar power 

developer shall immediately take up issue with the relevant and complete information 

with the DISCOM which shall be rectified by the DISCOM, if found satisfactory. 

Otherwise notify its (DISCOM’s) rejection of the disputed claim within reasonable time 

with reasons therefor. The dispute may also be resolved by the mutual agreement. If 

the resolution of any dispute requires the DISCOM to reimburse the solar power 

developer, the amount to be reimbursed shall bear simple interest at prevailing base 

prime lending rate of State Bank of India and in case this rate is reduced / increased, 

such a reduced / increased rate is applicable from the date of reduction / increase from 

the date of disallowance to the date of reimbursement.  

 
5.7 All payments by the DISCOM to the solar power developer hereunder shall be 

made to such address as may be designated by the solar power developer to the 

DISCOM in writing from time to time.  

Address: M/s __________,  

Telephone: +91  

Mobile No +91 

Fax: +91  

Mail ID  

5.8 Notwithstanding anything contained in this Agreement, the dispute of correctness 

or otherwise of the applicable tariff, shall not be considered as a billing dispute.  
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5.9 Where the DISCOM finds at any time, that amount is due from solar power 

developer either under this agreement the DISCOM is entitled to recover the said due 

amount by adjusting from the bill amount payable to the solar power developer.  
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ARTICLE 6 
 

UNDERTAKING 
 

6.1 The solar power developer shall be responsible:  

(i).  for proper maintenance of the Project in accordance with the established 

Prudent Utility Practices.  

(ii).  for operation, maintenance, overhaul of the plant, equipment, works, switch 

yard and transmission lines and equipment up to the Interconnection Point of 

the Project in coordination with the TSTRANSCO or DISCOM personnel.  

(iii).  to furnish the generation and maintenance schedules every year, during peak 

and non-peak season.  

(iv).  for making all payments on account of any taxes, cess, duties or levies or any 

statutory obligation imposed by any government or competent statutory 

authority on the land, equipment, material or works of the Project or on the 

energy generated or consumed by the Project or the solar power developer or 

on the income or assets of the solar power developer.  

(v).  for obtaining necessary approvals, permits or licences for operation of the 

Project and sale of energy to DISCOM there from under the provisions of the 

relevant laws or rules.  

(vi).  to comply with the provisions of the Grid Code.  Notwithstanding any provision 

in this Agreement, the solar power developer shall comply with the state Grid 

Code, dispatch practices, performance standard, protection & safety as 

required under the rules & regulations in force from time to time in the State of 

Telangana.  

(vii).  In case the solar power developer that is bidder, such solar power developer 

shall achieve financial closure within six (6) months from the effective date of 

the Agreement and shall submit a copy of the financing agreements to the 

DISCOM within six (6) months form the effective date of the agreement.  

(viii).  for achieving the Commercial Operation Date within 12 months / 15 months 

(insert as applicable as per the provisions of the RFS) from effective date of the 

Agreement.  

(ix).  for seeking approval of TSTRANSCO or DISCOM in respect of Interconnection 

Facilities with grid substation and synchronization of the Project with grid.  

(x).  to install new machinery or modules in the plant.  
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(xi).  for not to dismantle and take away any Project machinery and Interconnection 

Facilities during the term of this agreement.  

(xii).  The SPD has to hand over to the licensee concerned, the facilities provided at 

interconnection point at a depreciated value as approved by the Commission in 

case the agreement is not extended or the project is shut, Provided however 

the SPD may retain the lines from the project to the interconnection point. 

(xiii) To share Clean Development Mechanism (“CDM”) benefit with the DISCOM as 

provided in CERC (Terms and Conditions for the Tariff determination from 

Renewable Energy Sources) Regulations, 2012, and as amended from time to 

time to the extent indicated below:  

The proceeds of carbon credit from the approved CDM Project shall be shared 

between the Solar Power Developer and the DISCOM in the following manner, 

namely,  

a)  100% of the gross proceeds on account of CDM benefit to be 

retained by the solar power developer in the first year after the 

date of commercial operation of the generating station;  

b)  In the second year after COD, the share of the DISCOM shall be 

10% which shall be progressively increased by 10% every year 

i.e. in the third year after COD it shall be 20% and so on till it 

reaches 50%, where after the proceeds shall be shared in equal 

proportion, by the solar power developer and the DISCOM.  

(xiv). The solar power developer, which is a project company formed pursuant to 

provisions of the RFS, shall abide by the shareholding requirements as follows  

         (1)  After execution of the Agreement, the percentage of Controlling 

Shareholding of the Bidding Company or Lead Member in the 

Project Company setting up the Project shall be maintained for a 

period of one (1) year after the COD of Project. Thereafter, any 

change can be undertaken after intimation to the DISCOM.  

         (2)  Lead Member in the Consortium shall have the Controlling 

Shareholding in the Company by having more than 51% of voting 

rights and paid up share capital in the Company.  

        (3) However, notwithstanding anything to the contrary contained in 

this agreement, the aforementioned provisions related to the 

percentage of controlling shareholding of the bidding company 
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may be relaxed only upon the occurrence of event of default of 

the SPD under the financing agreement, and the lenders shall 

have the rights to alter the original shareholding structure and 

controlling shareholding for the sole purpose of recovering the 

amounts due and payable to the lender subject to the approval of 

the DISCOM which shall not be unreasonably withheld. However, 

both the lenders and the selectee shall be jointly and severally 

responsible for ensuring compliance with the controlling 

shareholding requirements specified in this PPA. Further the 

selectee shall submit a certificate confirming the compliance to 

above provisions and meeting minimum net worth criteria 

specified in the RFS duly certified by a Chartered Accountant prior 

to appointment of the selectee.  

(xv)  Obligations specified in RFS shall be applicable in addition to the obligations 

specified in this PPA. 

(xvi)  Satisfaction of conditions subsequently by the SPD:  

 The SPD agrees and undertakes to duly perform and abide by the following 

activities at the SPD’s own cost and risk within six (6) months from the date of 

signing of this Agreement, unless such completion is affected by any Force 

Majeure event, or if any of the activities as specifically waived in writing by the 

DISCOM:  

 (1) To obtain all Consents, Clearances and Permits required for supply of power 

to the DISCOM as per the terms of this Agreement;  

 (2) To make the project financing agreements and complete the financial 

closure and shall provide financing agreements to the DISCOM in this regard;  

 (3) To make adequate arrangements to connect the Power Project switchyard 

with the Interconnection Facilities at the Delivery Point;  

 (4) The SPD shall produce the documentary evidence of fulfilling the requisite 

technical criteria and placing of orders or entering into agreements, for supply 

of plant and equipment for the Project.  

 (5) The SPD shall fulfill the technical requirements according to the following 

criteria and produce the documentary evidence in support thereof  

 a. The SPD shall deploy only commercially established and operational 

technologies to minimize the technology risk and to achieve timely 
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commissioning of the Power Project. The SPD has to submit a certificate 

confirming the technology selected in line with this clause before the 

Financial Closure. The SPD shall provide details of the project with 

location and the successful operational period of the project utilizing this 

technology.  

 b. Detailed technical parameters for Solar PV Projects to be met by 

SPDs as provided in Annexure A to the RFS. The SPD shall strictly 

comply with the technical parameters as provided in the Annexure A to 

the RFS as a part of the technical requirement.  

 (6) To produce the documentary evidence of the clear title and possession of 

the acquired land at least 4 acres per MW in the name of SPD. The SPD shall 

be required to furnish the following documentary evidences in support of this 

clause  

 a. Ownership or lease hold rights from the State or Central agency or 

private agencies for at least 30 years in the name of the SPD and 

possession of 100% of the area of land required for the Project.  

 b. A Certificate by the concerned and competent revenue or registration 

authority for the acquisition or ownership or vesting of the land in the 

name of the SPD.  

 c. A Sworn affidavit from the Authorised person of the SPD listing the 

details of the land and certifying the total land required for the Project 

under clear possession of the SPD.  

d. A certified English translation from an approved translator in case the 

land documents are in languages other than English and Telugu.  

e. The location of land of the Project i.e., Project site can be changed 

until Financial Closure and the final land documents shall be furnished in 

pursuance of this clause. 

(7) Submit a Detailed Project Report of the Project. 

(8) Infuse equity of Rs. 0.75 crores per MW of contracted capacity on or before 

financial closure and additional amount of Rs. 0.45 crores per MW of contracted 

capacity shall be infused on or before scheduled COD of the project.  

Non convertible debentures allotted to Registered Foreign Portfolio Investors 

(RFPI) under “FEMA  20” regulation issued by RBI shall be allowed for meeting 

above conditions of equity infusion, provided however, the SPD shall 
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mandatorily submit a Charted Accountant certificate clearly certifying the 

quantum of Non – Convertible Debentures and the compliance of the entity 

demonstrating net worth with all the conditions specified by “FEMA 20” 

Regulation and other applicable regulations, to the DISCOM. 

(9) If the solar power developer that is bidder is an individual or firm or 

limited liability partnership, the following additional conditions shall be satisfied 

within six (6) months from the effective date: 

1. The SPD shall submit documentary evidence of tie-up with technology 

partner  

2. Monthly progress reports on the construction of the project shall be 

submitted till the COD of the project 

3. Statement of arranging requisite finances for the project which is certified 

by a Chartered Accountant 

4. Documentary evidence clearly demonstrating the deployment of 

adequate personnel for the project with a statement indicating their roles, 

responsibilities and professional experience. 

 
6.2 The DISCOM agrees:  

(i)  to make all reasonable efforts for making arrangements for evacuation 

of power from the Project to be completed prior to the COD of the Project 

subject to Article 3.  

(ii)  to purchase Delivered Energy from the Project as per Clause 2.2 of this 

Agreement.  

(iii)  to co-ordinate with TSTRANSCO and guide the solar power developer 

in obtaining the approval for the interconnection facilities where the 

interconnection is at 33 kV or above voltages, for synchronization, 

commercial operation, regular operation etc., as required by the solar 

power developer.  

6.3 The solar power developer shall take insurance for the project assets 

against losses due to natural calamities, fire, riot, strike, theft, etc., for 

replacement value and shall submit documentary evidence of meeting 

this condition to the DISCOM.  

6.4 (i). A Performance Bank Guarantee of INR 20 lakh per MW shall be 

furnished before signing of this Agreement as a guarantee for the 
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commencement of the supply of power upto the Contracted Capacity in 

the format specified in Schedule 4. The Performance Bank Guarantee 

shall be submitted in the form of three (3) Bank Guarantees in the ratio 

of 15%, 35% and 50% aggregating to a sum of INR 20 Lakhs per MW 

for the contracted capacity. The Performance Bank Guarantee shall 

have a validity period of six (6) months from the scheduled COD of the 

project.  

(ii)  Any failure on the part of the SPD to furnish the Performance 

Bank Guarantee before signing of this Agreement or to maintain the 

Performance Bank Guarantee till the validity period of the Performance 

Bank Guarantee as stated in Clause 6.4 (i) of this Agreement, shall be a 

material breach of the terms of this Agreement on the part of the SPD.  

(iii) If the SPD fails to commence supply of power from the Scheduled 

Commissioning Date specified in this Agreement, subject to conditions 

mentioned in Article 9.2, DISCOM shall have the right to encash the 

Performance Bank Guarantee without prejudice to the other rights of 

DISCOM under this Agreement.  

(iv) Subject to Article 6.5, the DISCOM shall return or release the 

Performance Bank Guarantee three (3) months after the Date of 

Commercial Operation COD. 

(v) The return or release of the Performance Bank Guarantee shall be 

without prejudice to other rights of DISCOM under this Agreement.  

6.5 Consequences of non-fulfillment of conditions subsequently specified 

in Clause 6.1:  

(i)  In case of a failure to submit the documents as specified in this 

Agreement, the DISCOM shall have the right to terminate this 

Agreement by giving a Termination Notice to the SPD in writing of at 

least twenty one (21) days. The termination of the Agreement shall take 

effect upon the expiry of the 21st day of the Notice.  

(ii)  The DISCOM shall be entitled to encash all the Performance Bank 

Guarantees submitted by the SPD.  

(iii)  For avoidance of any doubt, it is clarified that this Article shall survive the 

termination of this Agreement.  
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(iv)  In case of inability of the SPD to fulfill any of the conditions specified in 

Article 6.1 (xv) due to any Force Majeure event, the time period for 

fulfillment of the conditions subsequently as mentioned in Article 6.1 (xv), 

shall be extended for the period of such Force Majeure event.  

(v)  Provided that due to the provisions of Article 6.5 of this Agreement, any 

increase in the time period for completion of conditions subsequent 

mentioned under Article 6.1 (xv), shall also lead to an equal extension in 

the Scheduled Commissioning Date. 

 
6.6 The solar power developer shall not encumber, assign or mortgage project 

assets except for getting finance for execution of the project.  

 Provided the solar power developer may transfer, sell, assign or mortgage the 

project assets in line with the provisions of Article 10.1.1 (i) (b) of this 

Agreement. 
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ARTICLE 7 
 

DURATION OF AGREEMENT 
 

This Agreement, subject to para (5) of the Preamble and shall be effective upon its 

execution and delivery thereof between the parties hereto and shall continue to be in 

force from the Commercial Operation Date (COD) and until the 25th anniversary that 

is for a period of twenty five years from the Commercial Operation Date (COD). This 

Agreement may be renewed for such further period of time, with or without modification 

and on such terms and conditions as may be mutually agreed upon to by the parties, 

ninety 90 days prior to the expiry of the said period, subject to the consent of the 

TSERC. Any condition envisaged in the Articles of this Agreement are subject to 

modification from time to time as per the directions of TSERC.  
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ARTICLE 8 
 

NOTICES 
 

8.1  Except as otherwise expressly provided in this Agreement, all notices or other 

communications which are required or permitted hereunder shall be in writing 

and sufficient if delivered personally or sent by registered post or faxed or 

emailed to address as follows:  

 
If to the Solar Power Developer:  
 
Attention: Mr. ____________,  
 
M/s _______________________,  
 
Telephone: +91+STD Code +No. (in case of land line)  
 
Mobile         +91Mobile No. 
 
Fax: +91  
 
email:  
 
If to the DISCOM:  
 
Attention:________  
 
Telephone: +91+STD Code +No. (in case of land line)  
 
Mobile         +91Mobile No. 
 
Fax: +91  
 
email:  
  
 

8.2 All notices or communications given by fax or email shall be confirmed by 

depositing a copy of the same in the post office in an envelope properly addressed to 

the appropriate party for delivery by registered post. All notices shall be deemed to 

have been delivered upon receipt, including notices given by fax or mail regardless of 

the date of the acknowledgement of such notice.  

 

8.3 Any party, may by a written notice, change the address and / or addresses to which 

such notices and communications to it are to be delivered or mailed.  
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ARTICLE 9 
 

FORCE MAJEURE 
 

9.1  Definition of Force Majeure:  

(a)  “Force Majeure” shall mean any event or circumstance or combination 

of events or circumstances that materially and adversely affects the 

performance by either party (the “Affected Party”) of its obligations 

pursuant to the terms of this Agreement (including by preventing, 

hindering or delaying such performance), but only if and to the extent 

that such events and circumstances are not within the Affected Party’s 

reasonable control and were not reasonably foreseeable and the effects 

of which the Affected Party could not have prevented by Prudent Utility 

Practices or, in the case of construction activities, by the exercise of 

reasonable skill and care. Any events or circumstances meeting the 

description of Force Majeure which have the same effect upon the 

performance of any of the Solar Power Project setup in accordance with 

solar policy announced by Govt. of Telangana State (GoTS) under the 

competitive bidding route and which therefore materially and adversely 

affect the ability of the Project or, as the case may be, the DISCOM to 

perform its obligations hereunder shall constitute Force Majeure with 

respect to the Solar Power Developer or the DISCOM, respectively.  

(b)  Force Majeure circumstances and events shall include the following 

events to the extent, that they or their consequences satisfy the above 

requirements.  

(i).  Non Political Events such as acts of GOD including but not limited 

to any storm, flood, Drought, Lightning, Earthquake or other 

natural calamities, fire, accident, explosion, strikes, labour 

difficulties, epidemic, plague or quarantine, air crash, shipwreck, 

train wrecks or failure (“Non Political Events”).  

(ii).  Indirect Political Events such as acts of war sabotage, terrorism 

or act of public enemy, blockades, embargoes, civil disturbance, 

revolution or radioactive contamination (“Indirect Political 

Events”).  
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(iii).  Direct Political Events such as any Government Agencies’ or the 

DISCOM’s unlawful or discriminatory delay, modification, denial 

or refusal to grant or renew, or any revocation of any required 

permit or Change in Law (Direct Political Events).  

9.2  In the event of a delay in COD due to:  

(a)  Force Majeure Events affecting the Solar Power Developer;  

or 

(b)  DISCOM Event of Default as defined in 10.2, the scheduled COD shall 

be deferred, for a reasonable period but not less than ‘day-for-day’ basis 

subject to a maximum period of 12 months, to permit the Solar Power 

Developer or to overcome the effects of the Force Majeure events 

affecting the Solar Power Developer or DISCOM, or till such time such 

event of default is rectified by the Solar Power Developer or the 

DISCOM, whichever is earlier. Provided further that, the validity of 

Performance Bank Guarantee shall be extended suitably covering the 

extended period. 
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ARTICLE 10 
 

EVENTS OF DEFAULT AND TERMINATION 
 

10.1  Solar Power Developer Event of Default:  

 
10.1.1  The occurrence and continuation of any of the following events, unless 

any such event occurs as a result of a Force Majeure event or a breach 

by DISCOM of its obligations under this Agreement, shall constitute a 

Solar Power Developer Event of Default (“Solar Power Developer Event 

of Default”):  

(i) if  

(a)  the Solar Power Developer assigns, mortgages or charges or 

purports to assign, mortgage or charge any of its assets or rights 

related to the Project in contravention of the provisions of this 

Agreement; or  

(b)  the Solar Power Developer transfers or novates any of its rights 

and / or obligations under this Agreement, in a manner contrary 

to the provisions of this Agreement; except where such transfer  

 is in pursuance of a law; and does not affect the ability of the 

transferee to perform, and such transferee has the financial 

capability to perform, its obligations under this Agreement or  

 is to a transferee who assumes such obligations under this 

Agreement and the Agreement remains effective with respect 

to the transferee;  

(ii) if  

(a)  the Solar Power Developer becomes voluntarily or involuntarily 

the subject of any bankruptcy or insolvency or winding up 

proceedings and such proceedings remain uncontested for a 

period of thirty (30) days, or  

(b)  any winding up or bankruptcy or insolvency order is passed 

against the Solar Power Developer, or  

(c)  the Solar Power Developer goes into liquidation or dissolution or 

has a receiver or any similar officer appointed over all or 
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substantially all of its assets or official liquidator is appointed to 

manage its affairs, pursuant to law,  

 Provided that a dissolution or liquidation of the Solar Power 

Developer will not be a Solar Power Developer Event of Default if 

such dissolution or liquidation is for the purpose of a merger, 

consolidation or reorganization and where the resulting company 

retains creditworthiness similar to the solar power developer and 

expressly assumes all obligations of the solar power developer 

under this Agreement and is in a position to perform them; or  

 (iii)  the solar power developer repudiates this Agreement and does 

not rectify such breach within a period of thirty (30) days from a 

notice from DISCOM in this regard; or  

(iv)  except where due to any DISCOM’s failure to comply with its 

material obligations, the solar power developer is in breach of any 

of its material obligations pursuant to this Agreement, and such 

material breach is not rectified by the solar power developer within 

thirty (30) days of receipt of first notice in this regard given by 

DISCOM; or  

(v)  the solar power developer delays the commissioning of the 

Project by more than 5 months from the Scheduled COD, in which 

case the procedures of Clause 10.5 shall be followed; or  

(vi)  occurrence of any other event which is specified in this 

Agreement to be a material breach / default of the solar power 

developer. 

(vii) A default has occurred under any of the financing agreements and 

any of the lenders to the project has recalled its financial 

assistance and demanded payment of the amounts outstanding 

under the financing documents or any of them as applicable and 

the lenders shall issue a written notice to the DISCOM to this 

effect.  

10.2  DISCOM Event of Default  

10.2.1  The occurrence and the continuation of any of the following events, 

unless any such event occurs as a result of a Force Majeure event or a 

breach by the solar power developer of its obligations under this 
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Agreement, shall constitute the Event of Default on the part of defaulting 

DISCOM (“DISCOM Event of Default”):  

(i) DISCOM fails to pay (with respect to payments due to the solar 

power developer according to Article 5), for a period of ninety (90) 

days after the Due Date of Payment and the solar power 

developer is unable to recover the amount outstanding to the 

solar power developer through the Letter of Credit, or  

(ii) DISCOM repudiates this Agreement and does not rectify such a 

breach within a period of thirty (30) days from a notice in writing 

from the solar power developer in this regard; or  

(iii) except where due to any solar power developer’s failure to comply 

with its obligations, DISCOM is in material breach of any of its 

obligations pursuant to this Agreement, and such material breach 

is not rectified by DISCOM within thirty (30) days of receipt of 

notice in writing in this regard from the solar power developer to 

DISCOM; or  

(iv) if:-  

 DISCOM becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of thirty (30) days, 

or any winding up or bankruptcy or insolvency order is passed 

against DISCOM, or  

 DISCOM goes into liquidation or dissolution or a receiver or any 

similar officer is appointed over all or substantially all of its assets 

or official liquidator is appointed to manage its affairs, pursuant to 

law,  

Provided that it shall not constitute a DISCOM Event of Default, 

where such dissolution or liquidation of DISCOM or DISCOM is 

for the purpose of a merger, consolidation or reorganization and 

where the resulting entity has the financial standing to perform its 

obligations under this Agreement and has creditworthiness 

similar to DISCOM and expressly assumes all obligations of 

DISCOM and is in a position to perform them; or  
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(v)  If DISCOM is subject to any of the above defaults and 

DISCOM does not designate another DISCOM for 

purchase of Solar Power; or  

(vi)  occurrence of any other event which is specified in this 

 Agreement to be a material breach or default of DISCOM.  

10.3  Procedure for cases of Solar Power Developer Event of Default  

10.3.1  Upon the occurrence and continuation of any solar power developer 

Event of Default under Clause 10.1, DISCOM shall have the right to 

deliver to the solar power developer, with a copy to the representative of 

the lenders to the solar power developer with whom the solar power 

developer has executed the Financing Agreements, a notice stating its 

intention to terminate this Agreement (“DISCOM Preliminary Default 

Notice”), which shall specify in reasonable detail, the circumstances 

giving rise to the issue of such notice.  

10.3.2  Following the issue of a DISCOM Preliminary Default Notice, the 

Conciliation Period of sixty (60) days or such longer period as the parties 

may agree, shall apply and it shall be the responsibility of the parties to 

discuss as to what steps shall be taken with a view to mitigate the 

consequences of the relevant solar power developer Event of Default 

having regard to all the circumstances.  

10.3.3  During the Conciliation Period, the parties shall continue to perform their 

respective obligations under this Agreement.  

10.3.4  After a period of seven (7) days following the expiry of the Conciliation 

Period unless the parties shall have otherwise agreed to the contrary or 

the Solar Power Developer Event of Default giving rise to the Conciliation 

Period shall have ceased to exist or shall have been remedied, the 

DISCOMS may terminate this Agreement by giving a written Termination 

Notice of thirty (30) days to the Solar Power Developer and the same 

shall be communicated to the lenders concurrently.  

10.3.5  Subject to the terms of this Agreement, upon occurrence of a solar power 

developer Event of Default under this Agreement, the lenders may 

exercise their rights, if any, under Financing Agreements, to seek 

substitution / subrogation / assignment / novation of the solar power 

developer by a selectee for the residual period of the Agreement, for the 
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purpose of securing the payments of the total debt amount from the solar 

power developer and performing the obligations of the solar power 

developer.  

Provided that any substitution / subrogation / assignment / novation 

under this Agreement can only be made with the condition that the 

selectee meets the eligibility requirements of RFS issued by DISCOM. 

Provided further that no extension in COD shall be permitted on account 

of such substitution / subrogation / assignment / novation by lender. 

10.3.6  The lenders may seek to exercise right of substitution / subrogation / 

assignment / novation under Clause 10.3.5 by an amendment or 

novation of the Agreement in favour of the selectee. The solar power 

developer shall cooperate with the lenders to carry out such substitution 

/ subrogation / assignment / novation and shall have the duty and 

obligation to continue to operate the Project in accordance with this 

Agreement till such time as the substitution / subrogation / assignment / 

novation is finalized. Further, the selectee shall abide by all obligations 

specified hereunder in this PPA and there shall not be any waiver of any 

of the obligations unless specifically waived by the DISCOMS in writing.  

10.3.7 It is hereby clarified that the provisions of the above clauses 10.3.5 and 

10.3.6 and other provisions related to lender’s rights and obligations 

shall be only applicable to solar power developer(s) which are bidders. 

Further, rights of substitution / subrogation / assignment / novation 

provided here in this PPA shall be appliclable to lenders which are 

scheduled commercial banks or registered NBFCs under Section 45-1A 

of the RBI Act, 1934 or foreign banks which have Indian Branch(es) or 

wholly owned subsidiaries in India and not for other categories of 

lenders. 

10.4  Procedure for cases of DISCOM Event of Default  

10.4.1  Upon the occurrence and continuation of any DISCOM Event of Default 

specified in Clause 10.2 the Solar Power Developer shall have the right 

to deliver to DISCOM, a Solar Power Developer Preliminary Default 

Notice, which notice shall specify in reasonable detail the circumstances 

giving rise to its issue.  
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10.4.2  Following the issue of a Solar Power Developer Preliminary Default 

Notice, the Conciliation Period of sixty (60) days or such longer period 

as the parties may agree, shall apply and it shall be the responsibility of 

the parties to discuss as to what steps shall be taken with a view to 

mitigate the consequences of the relevant DISCOM Event of Default 

having regard to all the circumstances.  

10.4.3  During the Conciliation Period, the parties shall continue to perform 

 their respective obligations under this Agreement.  

10.4.4  After a period of seven (7) days following the expiry of the conciliation 

period and unless the parties otherwise agreed to the contrary or 

DISCOM Event of Default giving rise to the Conciliation Period shall have 

ceased to exist or shall have been remedied, the solar power developer 

shall be free to sell the Contracted Capacity to any third party of the solar 

power developer’s choice. Provided further that at the end of three (3) 

months period from the period mentioned in this Clause 10.4.4, this 

Agreement may be terminated by the solar power developer.  

 
10.5  Penalties in case of Delayed Commissioning  

Under normal circumstances the Project has to be commissioned within 12 

months /15 months from the date of signing of this Agreement. In case of failing 

to achieve this milestone, the DISCOM shall encash the Performance Bank 

Guarantee which was submitted by the solar developer to the DISCOM at time 

of entering this Agreement, in the following manner:  

 Contracted Capacity commissioned but with delay: 

(a)  Delay up to one (1) month – DISCOM shall encash INR 3 Lakhs per MW 

on per day basis proportionate to the Capacity not commissioned. 

(b)  Delay of more than one (1) month and up to three months – DISCOM 

shall encash INR 7 Lakhs per MW on per day basis proportionate to the 

Capacity not commissioned, in addition to the amount stated in clause 

10.5 (a). 

(c)  Delay of more than three (3) months and up to five (5) months - DISCOM 

shall encash INR 10 Lakhs per MW on per day basis proportionate to 

the Capacity not commissioned, in addition to the amount stated in 

clauses 10.5(a) and 10.5(b). 
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Note: By the way of illustration, if the COD is delayed by ten (10) days, an 

amount of INR 1 lakh per MW shall be forfeited from the first tranche of 

PBG of value of Rs. 3 lakhs per MW. 

(d)  In case the commissioning of Power Project is delayed beyond five (5) 

months from the scheduled commissioning date, the SPD shall pay to 

DISCOM, the Liquidated Damages at the rate of Rs.10,000/- per MW 

(Ten Thousand) per day of delay for the delay in such remaining 

Capacity which is not commissioned. The amount of liquidated damages 

shall be recovered from the SPD from the payments due on account of 

sale of solar power to the DISCOM.  

(e)  The maximum time period allowed for commissioning of the full Project 

Capacity with encashment of Performance Bank Guarantee and 

payment of Liquidated Damages shall be limited to eighteen (18) months 

/ twenty one (21) months from the Effective Date this Agreement. In 

case, the commissioning of the Power Project is delayed beyond 

eighteen (18) months / twenty one (21) months from the Effective Date 

of this Agreement, it shall be considered as an SPD Event of Default and 

provisions of Article 10 shall apply and the Contracted Capacity shall 

stand reduced / amended to the Project Capacity Commissioned within 

18 months / 21 months from the effective date of this Agreement and the 

Agreement for the balance Capacity shall stand terminated.  

(f)  For all other cases of solar power developer Event of Default, procedure 

as provided in Clause 10.3 shall apply.  
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ARTICLE 11 
 

DISPUTE RESOLUTION 
 

11.1  Each party shall designate in writing to the other party a representative who is 

authorized to resolve any dispute arising under this Agreement in an equitable 

manner.  

11.2  Following the notice by one party to the other setting out the particulars of the 

dispute, if the designated representatives are unable to resolve a dispute under 

this Agreement within 15 days, such a dispute shall be referred by such 

representatives to a senior officer designated by the Solar Power Developer 

and a senior officer designated by the DISCOM, respectively, who shall attempt 

to resolve the dispute within a further period of 15 days.  

11.3  The parties hereto agree to use their best efforts to attempt to resolve all 

disputes arising hereunder promptly, equitably and in good faith and further 

agree to provide each other with reasonable access during normal business 

hours to any and all non-privileged records, information and data pertaining to 

any such dispute.  

11.4  Failure to resolve the dispute in terms of clauses 11.1 to 11.3 or even otherwise, 

any party may approach the TSERC to resolve the dispute under section 

Section 86 (1) (f) of Electricity Act, 2003.  

11.5  In the event of any conflict of interpretation in terms and conditions between the 

RFS document and the PPA, the provisions of PPA shall prevail.  
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ARTICLE 12 
 

SPECIAL PROVISIONS 
 

12.1  The waiver of any breach or failure to enforce any of the terms, covenants or 

conditions of this Agreement shall not in any way affect, limit, modify or waive 

the future enforcement of such terms, covenants or conditions.  

12.2  No oral or written modification of this Agreement either before or after its 

execution shall be of any force or effect unless such modification is in writing 

and signed by the duly authorized representatives of the Solar Power 

Developer and the TSTRANSCO or the DISCOM, subject to the condition that 

any further modification of the Agreement shall be done only with the prior 

approval of TSERC. Provided that, the amendments to the Agreement in 

accordance with the orders of the TSERC from time to time shall be carried out. 

All the conditions mentioned in the Agreement are with the approval of TSERC.  

12.3  In respect of power evacuation, the voltage levels for interfacing with grid shall 

be as per Voltage of Delivery. The cost of Interconnection Facilities has to be 

borne by the Solar Power Developer as per Article 3.  

12.4  The invalidity or unenforceability for any reason of any provision of this 

Agreement shall not prejudice or affect the validity or enforceability of any other 

provision of this Agreement.  

12.5  The failure of any party to insist in one or more instances upon the strict 

performance of any of the provisions of this Agreement or to take advantage of 

any of its rights hereunder shall not be construed as a waiver of any such 

provisions or relinquishment of any such rights but the same shall continue in 

full force and effect.  

12.6  Unless the context otherwise requires, every arrangement, procedure or any 

other matter which is, under any of the provisions of this Agreement, required 

to be mutually agreed upon between the parties, shall be concluded by a written 

Agreement between the parties not later than the date specified in the 

concerned clause of this Agreement, subject to the approval of the TSERC.  

12.7  This Agreement, including Schedule 1, 2, 3, 4 & 5 attached hereto, constitute 

the entire agreement between the parties with respect to the subject matter 

hereof, and there are no oral or written understandings, representations or 

commitments of any kind, express or implied, not set forth herein.  
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12.8  The headings contained herein are included solely for the convenience of the 

parties and are not to be used as a basis for interpreting the various Articles of 

this Agreement.  

12.9  Each party to the Agreement shall act in good faith in implementing the terms 

and conditions of this Agreement and in carrying out their respective obligations 

hereunder.  

12.10  In the event of the merger or re-organization of DISCOM, if the resulting entity 

is able to perform DISCOM’s obligations hereunder in no less a manner than 

DISCOM, the resulting entity shall take the right and responsibility for 

performance of DISCOM’s obligations.  

12.11  In the event of the merger or re-organization of the Solar Power Developer if 

the resulting entity is able to perform the Solar Power Developer’s obligations 

hereunder in no less a manner than the Solar Power Developer, the resulting 

entity shall take the right and responsibility for performance of the Solar Power 

Developer’s obligations.  

12.12  Assignment and Financing: Neither party shall assign this Agreement or any 

portion thereof to any third party without the prior written consent of the other 

party which consent shall not be unreasonably withheld.  

 The PPA shall be binding upon and inure to the benefit of the solar power 

developer and the DISCOM and their respective permitted successors and 

assignees. This PPA shall not be assigned by either the solar power developer 

or the DISCOM except by mutual consent between the parties to the PPA to be 

evidence in writing. Provided such consent shall not be withheld if the DISCOM 

seeks to transfer to any transferee all of its rights and obligations under the 

PPA. 

 Notwithstanding anything to the contrary contained herein, DISCOM shall 

promptly give its consent and no-objection to the assignment of any of the solar 

power developer’s rights and obligations under this PPA in favour of lenders or 

lender’s representative. Provided however that any successors or permitted 

assignees identified after such mutual agreement may be required to execute 

a new agreement on the same terms and conditions as are included in this 

agreement and obligations of the SPD provided herein the agreement shall not 

be waived in respect of the selectee unless such waiver is specifically issued in 

writing by the DISCOM. 
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12.13  The DISCOM shall not be liable for any damage or loss, due to loss of Grid 

 connectivity or any other event related to Grid for whatsoever reasons.  

12.14 In case the state of Telangana is given a special status by the Government of 

India, then all the tax benefits either to the solar power plant or the solar power 

developer owing to the special status shall have to be passed on by the SPD 

or the Solar Power Plant to the DISCOM.  

 
IN WITNESS WHEREOF, the Solar Power Developer and the DISCOM have caused 

this Agreement to be executed as on the date and the year first set forth above.  

For and behalf of  

 

_______POWER DISTRIBUTION COMPANY  

      OF TELANGANA LIMITED 

 

WITNESS  

 

 

1.  

 

 

 

:  

2.  :  

 

 

For and behalf of  
 
M/s. ____________ 

 

WITNESS  
 
1.  :  
 
 
 
 
 

 

2.  :  
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SCHEDULE 1 
 

Particulars of the Project 
(referred to in the Preamble to the Agreement) 

 

 
 

NAME OF 
THE 

PROJECT 
AND 

ADDRESS 
 

Interconnection 

Substation 
Injection 
voltage 

INTERCONNECTION 
POINT 

TYPE OF 
PROJECT 

CAPACITY 
OF THE 

PROJECT 
(MW) 

 
 
M/s.  

  
 
-- 

  
Solar 
Photo 
Voltaic 

 
 
  ___ MW 

 

* Out of ____ MW, ____ MW is for Auxiliary Consumption and ____ MW is for export 

to grid for sale to DISCOM.  

 
* Note: Auxiliary Consumption is 0.1% of capacity for Solar PV.  
 
 

SCHEDULE 2 
 

Attached Letter issued by GoTS for procurement of solar power by competitive 

bidding route vide Letter No. 238/Budget/2015-1 dated 18.03.2015 

 
SCHEDULE 3 

Attached copy of Letter of Intent issued by _________________. 
 

  SCHEDULE 4  
 

Insert Performance Bank Guarantee furnished by SPD  
 

  SCHEDULE 5 
                                                      

SPD to insert the finalized Financial Bid 
 


