By Regd. Post With Ack In Duplicate
TELANGANA STATE POWER GENERATION CORPORATION LTD
(A Government of TS Undertaking)
TSGENCO CORPORATE OFFICE
VIDYUT SOUDHA, HYDERABAD
Website:www.tsgenco.co.in
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From: To:

The Chief Engineer/ Civil M/sGVV CONSTRUCTIONSPVT.,LTD.,
Thermal, #12-13-1085/59, ROAD NO.11,
TSGENCO, A-Block, SAI NAGAR COLONY, TARNAKA,
Vidyut Soudha, Hyderabad-082 SECUNDERABAD 500017, Telangana

Vendor Code: 202964
CST No. : 36280126964(CENTRAL)
TIN No. : 36280126964 PAN No.: AACCG3649Q
PAN No. : AAFCT0257Q
CIN No. : U40102TG2014SGC094070
Indenting Plant : KTPS-V & VI

PO No: 4900019698 / / /L01/ 2016 -17/ / DT. 30.11.2016

Sub: KTPSV&VI.Stage-KTPS-V& VI.Stage-Raising of Additional ash pond bunds from Ch: OM to 3200M
and Suraram bund from Ch: 4400M to Ch: 5450M from existing EL(+) 111.00M to EL(+)116.00M
including wells and spillway at Paloncha, Khammam Dist-Agreement-Reg

Ref : 1)LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha
2)Circular Memo.No.CE/C/Hydel& GS/HD-I/F.GST/D.No.611/17 , Dt:23.10.2017
3) Lr.No.CE/SE/Civil/KTPS V & VI Stages/F.Dkt/D.N0.1275/2017, Dt.07.11.2017
4) Proc. No.ED/C/Thermal/SE.TCD-I/EE3/F.Addl Ash Pond/D.N0.266/2017-18, Dt.14.12.2017

1 ACCEPTANCE:
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha

2 SCOPE OF CONTRACT/ORDER:
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha

3 SCHEDULE OF MATERIALS& PRICES:
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha
PO Amount : Rs. 179,165,581.80
In words : Rupees Seventeen Crore Ninetyone Lakh Sixtyfive Thousand Five Hundred Eightyone And Paise
Eighty Only
4 PRICEBASIS:
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha

5 TERMSOFPAYMENT :
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha

6 SECURITY DEPOSIT :
The contractor has submitted DD for an amount of Rs.1,00,000/- vide DD N0.867100,Dt:21.05.2016 of INdian
Oversea bank, Satya Nagar, Bhubaneswar and bank guarantee for an amount of Rs.87,20,000/- vide BG
No.BOM1138/BG/GEN/38/2016-17, Dt. 04.08.2016 of Bank of MAharashtra, Champapet, Hyderabad as
bal ance security deposit to make atotal security deposit of Rs.88,20,000/-

7 GUARANTEE PERIOD :
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &V Stages/Paloncha

8 GENERAL TERMS:
Asper LS Agt.N0.69516003 of Superintending Engineer/Civil/KTPSV &VI Stages/Paloncha
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For & On behalf of TSGENCO

Chief Engineer/ Civil (Thermal)

Document Dispatch Details:

Dispatch No: Date: LOA Payment

We accept al the terms and conditions of this order.

SEAL OF THE SUPPLIER SIGNATURE OF THE SUPPLIER'S.
AUTHORISED REPRESENTATIVE

Copy to:
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Annexure-1

PO No: 4900019698 / / /L01/ 2016-17/ / DT.30.11.2016

Sub: KTPS-V&VI.Stage-KTPS-V& VI1.Stage-Raising of Additional ash pond bunds from Ch: OM to
3200M and Suraram bund from Ch: 4400M to Ch: 5450M from existing EL(+) 111.00M to
EL(+)116.00M including wells and spillway at Paloncha, Khammam Dist-Agreement-Reg
S.No. ServiceCode (SAC) UOM Qty Unit Price  Per Total Value
Description
1
1 M2 276,880.000 1.85 1 510,843.60

Clearing the area for raising of ash pond bund by uprooting the jungle including grass, bushes, shrubs, saplings and
trees of girth upto 300mm, removal of stumps and disposal of unserviceable materials by burning and burying
including cost and conveyance of all materials, labour charges, tools and tackles, hire charges of T&P, all leads and
lifts and all other incidental charges etc.,complete for finished item of work as directed by the Engineer-in-charge.

M2 122,700.000 10.65 1 1,306,755.00

Stripping Ash/soil to an average thickness of 150mm and depositing on upstream side away from the proposed bund
with all leads and lifts including removal of vegetation, all labour charges and hire charges of equipment , T&P etc
complete for finished item of work and as directed by Engineer-in-charge

M2 117,200.000 3.08 1 360,390.00

Compacting the soil/Ash surface after stripping under Item No: 2 to proctor density of 95% at OMC with vibratory
roller of 7-10 T capacity as per standard specifications etc., complete and as directed by Engineer in charge.

M3 1,993.449 684.00 1 1,363,519.12

Supply and spreading of 75mm to 450mm size HBG metal/stone from approved quarry for formation of rock toe/rock
fill including cost and conveyance of all materials, all labour charges, all leads and lifts/de lifts , taxes, seignorage
charges etc., complete as per drawings, specifications for finished item of work and as directed by
Engineer-in-charge.

M3 647.654 1,181.25 1 765,041.29

Supply and spreading of HBG metal of 6-20 mm size for laying filters as per specifications & drawings including cost
and conveyance of all materials, all labour charges with all leads and lifts including all taxes, seigniorage charges and
other incidental charges etc complete for finished item of work and as directed by Engineer-in-charge.

M3 506.892 1,020.00 1 517,029.84

Supply and spreading of HBG metal of 40 mm size for laying filters as per specifications & drawings including cost and
conveyance of all materials, all labour charges with all leads and lifts including all taxes, seigniorage charges and
other incidental charges etc complete for finished item of work and as directed by Engineer-in-charge.

M3 4,278.096 839.25 1 3,590,392.06

Supply and spreading of well graded sand for laying sand filter media below the rock-toe and along the slopes of rock
toe as per specifications & drawings and as directed by the Engineer in charge including cost and conveyance of all
materials, all labour charges for laying, densification with all leads and lifts, seigniorage charges and other incidental
charges etc complete for finished item of work and as directed by the Engineer-in-Charge.

M3 28,947.360 857.25 1 24,815,124.36

Supply and spreading of well graded sand for laying Horizontal and Vertical sand filter media as per specifications &
drawings and as directed by Engineer in charge including cost and conveyance of all materials to site, all labour
charges for laying, densification , seigniorage charges and other incidental charges etc complete for finished item of
work and as directed by the Engineer-in-Charge.

M3 95,695.342 132.75 1 12,703,556.65

Formation of embankment with Pond ash from specified areas of ash pond for core of bund including all labour
charges, charges of equipment for excavation, loading, transportation, unloading, spreading in layers of not exceeding
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10

11

12

13

14

15

16

200mm thick (loose), removal of roots and undesirable materials, breaking clods and sectioning including scarifying
the previous compacted layer compaction to 150mm thick to proctor density of 95% at OMC with vibratory roller of
7-11T capacity, roller allowance, formation of approaches and ramps, watering, trimming to designed section etc.,
complete as per specifications, drawings and as directed by Engineer in charge. Payment will be based on the levels
for finished quantity less 2% shrinkage allowance which is included in the rate.

M3 16,867.870 118.50 1 1,998,842.59

Excavation of ash to accommodate vertical sand filter and depositing the same in the adjacent areas for reuse/
disposal in to ashpond with in 1 KM including all labour charges, equipments for excavation, loading, transporting,
un-loading, spreading in layers of not exceeding 200mm thick (loose), removal of roots and undesirable materials,
breaking clods and sectioning including scarifying the previous compacted layer compaction to 150mm thick to proctor
density of 95% at OMC with vibratory roller of 7-11T capacity, roller allowance, formation of approaches and ramps,
watering etc., to designed section as per specifications & drawings and as directed by Engineer in charge. Payment
will be based on the levels for finished quantity less 2% shrinkage allowance which is included in the rate.

M3 97,566.323 303.00 1 29,562,595.87

Earth work embankment with CONTRACTOR's OWN EARTH for bund raising,strengthening and laying of earth cover
over ash bund as per specifications, drawings and as directed by Engineer in charge including all labour charges, cost
of seigniorage charges, charges of equipment for excavation, loading, transportation, unloading, spreading in layers
not exceeding 200mm thick, removal of roots and undesirable materials, breaking clouds, and sectioning including
scarifying the previous compacted layer, compaction to 150mm thick to proctor density of 95% at OMC with 7-11 T
capacity vibratory roller, roller allowance, formation of approaches and ramps, watering, trimming of side slopes to
designed section etc., complete and as directed by the Engineer-in-charge. Payment will be based on the levels for
finished quantity less 2% shrinkage allowance, which is included in the rate.

M3 3,113.100 285.75 1 889,568.32

Formation of hard gravel base along the toe of bund as per specifications and drawings including cost and
conveyance of gravel, seigniorgae charges, spreading in layers of thickness not exceeding 200mm thick (loose) and
consolidation to 150mm thick to 95% of proctor density at OMC using 7-11T capacity vibratory roller, watering etc.,
complete for finished item of work and as directed by Engineer-in-charge.

M3 160.000 113.25 1 18,120.00

Earth work excavation for drains and formation of earthen bund with the excavated earth as per specifications,
drawings and as directed by Engineer-in-charge including all labour charges with all leads and lifts/de lifts, spreading
into layers of not less than 200mm (loose), removal of roots and undesirable materials, breaking clods and sectioning
including scarifying the previous compacted layer compaction to 150mm thick to proctor density of 95% at OMC with
vibratory roller of 7-11T capacity, roller allowance, formation of approaches and ramps, watering etc., to designed
section as per specifications, drawings and as directed by Engineer in charge.

M3 8.878 1,425.75 1 12,657.81

Dismantling of existing structures like R.C.C. decantation wells, steel work, including T&P and scaffolding wherever
necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material
with all lifts and lead of 1000 m as per Technical Specification Clause 202 MORD / MORTHetc., and as directed by
the Engineer-in-Charge.

M3 19.399 3,712.50 1 72,018.79

R.C.C M 20 nominal mix using 12mm to 20mm size well graded HBG metal for raising of wells etc including cost and
conveyance of all materials except cost of cement which will be issued by the Department at free of cost at
Department stores/KTPS-V.Stage including,centering, shuttering, machine mixing, vibrating, curing, all labour charges
with all leads and lifts, seigniorage charges and incidental charges etc complete for finished item of work and as
directed by the Engineer in charge.

MT 1.409 3,472.50 1 4,892.75

Cutting, bending, placing in position and tying of reinforcement steel of all sizes for all RCC works including cost of
binding wire and conveyance charges of reinforcement steel from department stores/KTPS-V.Stage to site, all labour
charges with all leads and lifts and incidental charges etc complete for finished item of work as directed by the
Engineer-in-charge.(Necessary steel Reinforcement will be issued by the Department at free of cost.)
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18

RMT 30.000 1,500.00 1 45,000.00

Supply,laying and jointing of 500 mm dia.RCC plain ended pipes of NP3 class in position to required gradient
incuding jointing of pipes with cement mortar (1:2)and jutefilling of pipe portion with soils,cost and conveyance of
pipes and all other materials, all labour charges,all leads and lifts,all taxes,T&P,incidental charges, seigniorage
charges etc complete for finished item of work as directed by the Engineer-in-Charge.

MT 1.285 59,123.25 1 75,973.38

Supply, fabrication and erection of MS vent pipe of approved size with flanges, dummy plates, cutting, welding and
placing in position, drilling holes, providing G.I bolts and nuts, washers, cost and conveyance of all materials including
cost of oxygen, acetylene, welding electrodes and other consumables, hire charges of machinery and T&P, painting
two coats of red oxide primer etc, including all incidents also, complete for finished item of work and as directed by
Engineer-in-charge

Provision towards LS 360,344.000 1.00 1 360,344.00
EPF
Provision towards GIS LS 85,608.000 1.00 1 85,608.00
Provision towards LS 786,125.000 1.00 1 786,125.00
Labour cess
Provision towards LS 2,002.000 1.00 1 2,002.00
corpus fund
LS 4,728,813.0 1.00 1 4,728,813.00
00
Service tax as applicable will be paid extra
VAT LS 2,751,433.0 1.00 1 2,751,433.00
00
M2 53,040.000 185 1 97,858.80

Clearing the area for raising of ash pond bund by uprooting the jungle including grass, bushes, shrubs, saplings and
trees of girth upto 300mm, removal of stumps and disposal of unserviceable materials by burning and burying
including cost and conveyance of all materials, labour charges, tools and tackles, hire charges of T&P, all leads and
lifts and all other incidental charges etc.,complete for finished item of work as directed by the Engineer-in-charge.

M2 42,290.000 10.65 1 450,388.50

Stripping Ash/soil to an average thickness of 150mm and depositing on upstream side away from the proposed bund
with all leads and lifts including removal of vegetation, all labour charges and hire charges of equipment , T&P etc
complete for finished item of work and as directed by Engineer-in-charge

M2 13,000.000 3.08 1 39,975.00

Compacting the soil/Ash surface after stripping under Item No: 2 to proctor density of 95% at OMC with vibratory
roller of 7-10 T capacity as per standard specifications etc., complete and as directed by Engineer in charge.

M3 2,254.391 666.75 1 1,503,115.20

Supply and spreading of 75mm to 450mm size HBG metal/stone from approved quarry for formation of rock toe/rock
fill including cost and conveyance of all materials, all labour charges, all leads and lifts/de lifts , taxes, seignorage
charges etc., complete as per drawings, specifications for finished item of work and as directed by
Engineer-in-charge.

M3 2,326.686 583.50 1 1,357,621.28

Rough stone dry packing for toe drain with rough stone of hard granite variety 225mm thick as per Dept specification
including cost and conveyance of all materials, all labour charges, leads, lifts/de lifts etc including all taxes,
seigniorage charges etc complete for finished item of work and as directed by Engineer in charge.

M3 964.519 1,135.50 1 1,095,211.33

Supply and spreading of HBG metal of 6-20 mm size for laying filters as per specifications & drawings including cost
and conveyance of all materials, all labour charges with all leads and lifts including all taxes, seigniorage charges and
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other incidental charges etc complete for finished item of work and as directed by Engineer-in-charge.

M3 768.839 983.25 1 755,960.95

Supply and spreading of HBG metal of 40 mm size for laying filters as per specifications & drawings including cost and
conveyance of all materials, all labour charges with all leads and lifts including all taxes, seigniorage charges and
other incidental charges etc complete for finished item of work and as directed by Engineer-in-charge.

M3 2,438.270 814.50 1 1,985,970.91

Supply and spreading of well graded sand for laying sand filter media below the rock-toe and along the slopes of rock
toe as per specifications & drawings and as directed by the Engineer in charge including cost and conveyance of all
materials, all labour charges for laying, densification with all leads and lifts, seigniorage charges and other incidental
charges etc complete for finished item of work and as directed by the Engineer-in-Charge.

M3 33,762.865 832.50 1 28,107,585.11

Supply and spreading of well graded sand for laying Horizontal and Vertical sand filter media as per specifications &
drawings and as directed by Engineer in charge including cost and conveyance of all materials to site, all labour
charges for laying, densification , seigniorage charges and other incidental charges etc complete for finished item of
work and as directed by the Engineer-in-Charge.

M3 107,248.613 132.75 1 14,237,253.37

Formation of embankment with Pond ash from specified areas of ash pond for core of bund including all labour
charges, charges of equipment for excavation, loading, transportation, unloading, spreading in layers of not exceeding
200mm thick (loose), removal of roots and undesirable materials, breaking clods and sectioning including scarifying
the previous compacted layer compaction to 150mm thick to proctor density of 95% at OMC with vibratory roller of
7-11T capacity, roller allowance, formation of approaches and ramps, watering, trimming to designed section etc.,
complete as per specifications, drawings and as directed by Engineer in charge. Payment will be based on the levels
for finished quantity less 2% shrinkage allowance which is included in the rate.

M3 14,448.275 118.50 1 1,712,120.59

Excavation of ash to accommodate vertical sand filter and depositing the same in the adjacent areas for reuse/
disposal in to ashpond with in 1 KM including all labour charges, equipments for excavation, loading, transporting,
un-loading, spreading in layers of not exceeding 200mm thick (loose), removal of roots and undesirable materials,
breaking clods and sectioning including scarifying the previous compacted layer compaction to 150mm thick to proctor
density of 95% at OMC with vibratory roller of 7-11T capacity, roller allowance, formation of approaches and ramps,
watering etc., to designed section as per specifications & drawings and as directed by Engineer in charge. Payment
will be based on the levels for finished quantity less 2% shrinkage allowance which is included in the rate.

M3 896.200 140.25 1 125,692.05

Excavation of ash deposition by manual means from the inspection paths, toe drains and barrel of a well carefully
with out disturbing the existing toe drains and barrel and disposing the same in the existing ash ponds with an extra
lead of 1 KM including all labour charges, equipments for excavation, loading, transporting, un-loading etc and as
directed by Engineer in charge.

M3 79,069.827 303.00 1 23,958,157.58

Earth work embankment with CONTRACTOR's OWN EARTH for bund raising,strengthening and laying of earth cover
over ash bund as per specifications, drawings and as directed by Engineer in charge including all labour charges, cost
of seigniorage charges, charges of equipment for excavation, loading, transportation, unloading, spreading in layers
not exceeding 200mm thick, removal of roots and undesirable materials, breaking clouds, and sectioning including
scarifying the previous compacted layer, compaction to 150mm thick to proctor density of 95% at OMC with 7-11 T
capacity vibratory roller, roller allowance, formation of approaches and ramps, watering, trimming of side slopes to
designed section etc., complete and as directed by the Engineer-in-charge. Payment will be based on the levels for
finished quantity less 2% shrinkage allowance, which is included in the rate.

M3 10,848.183 281.25 1 3,051,051.47

Formation of hard gravel base along the toe of bund as per specifications and drawings including cost and
conveyance of gravel, seigniorgae charges, spreading in layers of thickness not exceeding 200mm thick (loose) and
consolidation to 150mm thick to 95% of proctor density at OMC using 7-11T capacity vibratory roller, watering etc.,
complete for finished item of work and as directed by Engineer-in-charge.
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M3 5,234.570 113.25 1 592,815.05

Earth work excavation for drains and formation of earthen bund with the excavated earth as per specifications,
drawings and as directed by Engineer-in-charge including all labour charges with all leads and lifts/de lifts, spreading
into layers of not less than 200mm (loose), removal of roots and undesirable materials, breaking clods and sectioning
including scarifying the previous compacted layer compaction to 150mm thick to proctor density of 95% at OMC with
vibratory roller of 7-11T capacity, roller allowance, formation of approaches and ramps, watering etc., to designed
section as per specifications, drawings and as directed by Engineer in charge.

M3 429.582 1,999.50 1 858,949.21

Laying Plain Cement concrete (1:4:8) using 40 mm size HBG metal with concrete mixture for leveling course including
cost and conveyance of all material except cost of cement which will be issued by the department at free of cost at
Department stores/KTPS-V.Stage including machine mixing, dewatering charges,all labour charges, seigniorage
charges with all leads & lifts etc complete for finished item of work and as directed by Engineer-in-Charge.

M3 293.146 2,315.25 1 678,706.27

Brick masonry in CM (1:5) using well cured fly ash bricks of size 230x110x75 mm size and approved quality having
minimum crushing strength of 75Kg/Sq.cm for construction of drains as per the Department specification including
cost and conveyance of all materials except cost of cement which will be issued by the Department at free of cost at
Department srores/KTPS-V.Stage, all labour charges with all leads and lifts, curing and incidental charges,
seigniorage charges etc complete for finished item of work and as directed by Engineer-in-charge

M3 1571 1,425.75 1 2,239.85

Dismantling of existing structures like R.C.C. decantation wells, steel work, including T&P and scaffolding wherever
necessary, sorting the dismantled material, disposal of unserviceable material and stacking the serviceable material
with all lifts and lead of 1000 m as per Technical Specification Clause 202 MORD / MORTHetc., and as directed by
the Engineer-in-Charge.

M3 360.542 3,652.50 1 1,316,879.65

R.C.C M 20 nominal mix using 12mm to 20mm size well graded HBG metal for raising of wells etc including cost and
conveyance of all materials except cost of cement which will be issued by the Department at free of cost at
Department stores/KTPS-V.Stage including,centering, shuttering, machine mixing, vibrating, curing, all labour charges
with all leads and lifts, seigniorage charges and incidental charges etc complete for finished item of work and as
directed by the Engineer in charge.

M2 2,343.873 108.00 1 253,138.28

Plastering CM (1:4), 20 mm thick over Key walls and brick walls including cost and conveyance of all materials
except cost of cement which will be issued by the Department at free of cost at Department srores/KTPS-V.Stage, all
labour charges with all leads and lifts, curing, seigniorage charges and incidental charges etc complete for finished
item of work and as directed by Engineer-in-charge.

M3 883.434 72.00 1 63,607.24

Excavation for in all kinds of soils by mechanical means for formation of cross drains including setting out,
construction of shoring and bracing, removal of stumps and other deleterious matrerial and disposal upto a lead of
50M, Dressing of sides and bottom and back filling in trenches with excavated suitable material as per Departmental
specification and drawings including all operational and hire charges of machinery,all labour charges with all leads and
lifts and incidental charges etc complete for finished item of work as directed by the Engineer-in-Charge.

MT 13.675 3,472.50 1 47,486.44

Cutting, bending, placing in position and tying of reinforcement steel of all sizes for all RCC works including cost of
binding wire and conveyance charges of reinforcement steel from department stores/KTPS-V.Stage to site, all labour
charges with all leads and lifts and incidental charges etc complete for finished item of work as directed by the
Engineer-in-charge.(Necessary steel Reinforcement will be issued by the Department at free of cost.)

RMT 140.000 1,499.25 1 209,895.00

Supply,laying and jointing of 500 mm dia.RCC plain ended pipes of NP3 class in position to required gradient
incuding jointing of pipes with cement mortar (1:2)and jute,filling of pipe portion with soils,cost and conveyance of
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pipes and all other materials, all labour charges,all leads and lifts,all taxes,T&P,incidental charges, seigniorage
charges etc complete for finished item of work as directed by the Engineer-in-Charge.

24 M3 1,999.202 2,285.25 1 4,568,676.37

Construction of RR Masonry in CM(1:4) using RR stone of granite variety for drains as per drawings and as directed
by Engineer-in charge including neat finishing of joints, curing, cost and conveyance of all materials excluding cost of
cement which will be issued by department at free of cost, all labour charges, all leads and lifts,cost of T & P, all taxes,
seigniorage charges, incidental charges etc complete for finished item of work as directed by the Engineer-in-Charge.

25 MT 10.584 52,822.50 1 559,073.34

Supply, fabrication and erection of MS vent pipe of approved size with flanges, dummy plates, cutting, welding and
placing in position, drilling holes, providing G.I bolts and nuts, washers, cost and conveyance of all materials including
cost of oxygen, acetylene, welding electrodes and other consumables, hire charges of machinery and T&P, painting
two coats of red oxide primer etc, including all incidents also, complete for finished item of work and as directed by
Engineer-in-charge

26 RMT 18.000 354.75 1 6,385.50
Providing and fixing of 100mm dia perforated PVC pipes 40 cm long for weep holes and for pressure relief including
cost of all material, labour,drilling 8mm dia holes etc.,complete with all leads and lifts for finished item of work and as
directed by Engineer in charge.

4
1 Provision towards LS 1,869,656.0 1.00 1 1,869,656.00
EPF 00
2 Provision towards GIS LS 534,392.000 1.00 1 534,392.00
3 Provision towards LS 1,565,875.0 1.00 1 1,565,875.00
Labour cess 00
5
1 Provision towards LS 233,198.000 1.00 1 233,198.00

corpus fund

Total Amount : Rs. 179,165,581.80

[Total Amount in Words : Rupees Seventeen Crore Ninetyone L akh Sixtyfive Thousand Five Hundred Eightyone
IAnd Paise Eighty Only

Chief Engineer/ Civil (Thermal)
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